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DEMOLITION LEGEND

EXISTING WALLS / MATERIALS / EQUIPMENT TO BE
REMOVED

EXISTING  WALLS / MATERIALS / EQUIPMENT TO
REMAIN

EXISTING TO REMAIN

LIMIT OF DEMOLITION COORDINATE EXACT LIMIT IN
FIELD WITH COTR.

TEMPORARY PARTITION LOCATION (TW-1).  SEE
SHEET A602. COORDINATE LOCATION IN FIELD
WITH COTR.

EXISTING TERRAZZO AND BASE TO BE REMOVED
AT DEMOLISHED WALLS.  BASE TO BE REMOVED
AT WALLS TO REMAIN.  SEE DETAIL 3/A201.

PHASING BOUNDARY

ASBESTOS REMOVAL - REFER TO ABATEMENT IN
SPECIFICATIONS FOR ADDTIONAL INFORMATION

150

MATCH LINE

EXISTING WALL.
TERRAZZO BASE
TO BE REMOVED.

REMOVE EXISTING
TERRAZO FLOOR.  LEVEL
FLOOR WITH HIGH
STRENGTH CEMENTIOUS
FILL AS REQUIRED.

ALIGN

F.F.L.

2'-0"  TYP. 2'-0" TYP.

1
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M
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.
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"
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x
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M
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1
"

Existing wall
substrate to remain.

Face of existing
plaster finish

Limit of plaster demolition

Patch & repair gypsum
plaster to match adjacent
finish

Remove existing terrazzo base.

6" high coved rubber base

Fire retardant treated 1 x 6
wood blocking.

Fill cavity with self-leveling high-
strength grout.

Remove existing metal divider.
Limit of base removal.

New floor finish. See Finish
Schedule

Existing terrazzo floor finish to
remain

Top of existing concrete floor
slab.

3/4"

Align
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DEMOLITION NOTES GENERAL DEMOLITION NOTES

A Coordinate phase completion and start-up with requirements as set
forth by the C.O.T.R. to maintain daily operations to near as normal as
possible.

B Coordinate access to all phases of construction, deliveries, and debris
removal with the C.O.T.R. See General Requirements.

C Phasing boundries are approximate. Coordinate actual boundries in
the field with the COTR.

D Temporary partitions are suggested locations.Coordinate final location
in field with C.O.T.R.  For temporary partition locations see Demolition
Plans.

E Coordinate all work that occurs at basement level (Main Corridor,
Existing Bistro, Existing Staff lockers, etc.) with COTR. Work shall
occur at non-business hours (5:00 pm -12am midnight). Return work
areas to clean and orderly condition, before the start of the business
day.

F Temporary door locations and sizes are as required by the General
Contractor. Doors will interfere with daily operations as little as
possible. Confirm all locations with the C.O.T.R.

G See Civil Plans for exterior site demolition.

H See Plumbing, HVAC and Electrical Drawings for removal work
associated with those trades. Coordinate removal with new
construction as required.

J Protect existing structural beams, columns, & slab to remain.  Provide
shoring as required.

K Protect all existing windows and frames that are to remain during
demolition.

L Protect all existing doors that are to remain.  Refinish to like new any
existing doors damaged during construction.

M Existing power must be maintained throughout previously construction
East & Center Wings as required.  Coordinate power turnover with
requirements as dictated by the C.O.T.R. See Electrical Drawings.

N Existing HVAC, medical gases, sprinklers and water supply to be
maintained throughout as required during each phase of
construction.Coordinate phasing with Mechanical and Plumbing
contractor. Support and protect all lines during each phase of
construction. See MEP Drawings.

P Existing computer and communication cables and/or other wiring,
piping, tubing, etc. serving other areas and functions located above
ceiling or in walls of area to be remodeled shall be maintained during
demolition/construction process throughout.  Coordinate any required
changes to these systems with the C.O.T.R.

Q Protect interior space with draped sheet of 6 mil plastic as required.
Secure sheets to existing structure to remain. Cover entire floor to
floor opening with one sheet in length by standard width where
applicable.

R All items returned to C.O.T.R. will be delivered to the Engineering
Area, to be designated in the vicinity of Building 21. Confirm location
with C.O.T.R. prior to beginning construction.

S Coordinate location of job dumpster with the C.O.T.R. so as to disrupt
daily operations as little as possible.

T Provide super heavy duty cleaning of facade prior to starting work on
addition.

U Within the building, provide sticky mats at all exits from the
construction area during the entire length of the construction project.

V Verify all conditions in the field prior to fabrication, erection and
construction.

W Patch and repair existing slab as required to fill voids in existing floor
slab at abandoned mechanical chases, new electrical conduit and all
MEP floor penetrations.  See Structural Drawings. Maintain existing
fire rating at shafts U.N.O.

X Asbestos containing material (ACM) locations are as noted in the
specification, and include but are not limited to floor tile, floor tile
mastic, thermal system insulation (pipe insulation, duct insulation, and
mastic on fiberglass insulation), window caulking, and transite panels.
ACM must be abated per the direction of the COTR, Project
Specifications and all applicable local, state and federal regulations.
Abatement if required is to be scheduled in appropriate sequence with
demolition, new construction and project phasing.

Y Remove all existing partitions shown with dashed line.  Repair wall and
floor finishes to match adjacent surfaces at areas of removal or
scheduled new surfaces.  Unless noted otherwise walls that are to be
removed are multi-wythe masonry construction. This information is
intended as a guideline only and the contractor shall be responsible for
verifying conditions in the field. See General Phasing & Demolition
Note EE. See MEP Drawings for associated work.

Z Remove all existing wall base in areas of demolition.

AA Remove existing ceilings, floors finishes, cabinets, countertops, soffit,
wallbase, and patch & repair floor where all existing walls are
scheduled to be removed, unless noted otherwise.

BB Remove all existing wall-hung accessories and equipment unless
noted otherwise and turn over to C.O.T.R. Repair wall and floor
finishes to match adjacent existing or scheduled new surfaces as
required.

CC Remove all existing doors and hollow metal frames where indicated
with dashed line.  Unused hardware shall be turned over to the
Contracting Officer's Technical Representative (C.O.T.R.).  Box
hardware before giving to C.O.T.R.

DD Remove all existing corner guards in area of demolition.

EE Remove all existing floor finishes including, but not limited to, three
layers of VCT flooring product over terrazo flooring product; to the top
of structural concrete slab unless noted otherwise.  Existing floor
surface shall be made level throughout the entire area of demolition
and construction by pouring partial high strength cementitious fill.
Feather all edges to match adjacent floor elevations and correct low
areas to remain exposed with a approved repair topping.

FF Not Used

GG Remove all existing vinyl wall panels, vinyl wall covering, protection
rails, etc. in area of demolition.

HH Not Used

JJ Remove all wall and base cabinets, countertops, and any associated
soffits & structure.

KK Contractor is to remove throughout the 1st & 2nd floor secondary, and
if encountered tertiary ceilings located above existing visible ACT and
metal grid assembly. Second and third ceiling  is composed of plaster
on lathe or 12x12 accoustic tile suspended from structure above.
Secondary will be identical quantity of existing visible tile and grid. It is
the intent to provide clear access up to the underside of the structural
floor slab above.

LL Contractor shall take all precautions to protect both new and existing
work from flooding or runoff during all natural weather events,
demolition, construction, and all other causes associated with the 211
West Wing Addition project. Grading in the areas surrounding all
excavations shall be property prepared to ensure water does not run
into the excavated area, adjacent properties, or other occupied parts
of building 211, including but not limited to the library and Bistro.
Where required, temporary ditches shall be provided for drainage.
Upon completion of work, all areas shall be restored in a satisfactory
manner and as directed in the construction documents.

MM The contractor shall repair any damage resulting from failure of the
dewatering operation or from failure to maintain all the areas of work,
both new and existing, in a suitable dry condition.

NN The Contractor shall not make any shaft penetrations through any
existing structural floor deck or structural beams and joist without the
approval of the COTR.

N Scale:  1/8" = 1'-0"1

DEMOLITION PLAN -
BASEMENT

N Scale:  1/8" = 1'-0"2

DEMOLITION PLAN -
FIRST FLOOR

1 Remove existing roof & coping/cornice trim and prepare adjacent
existing walls for new construction.

2 Remove existing window assembly as required for new work.

3 Remove existing concrete exterior stairs, metal railing, existing
structure, foundation and all existing backfill down to prescribe depth
as required to install new building foundations. Protect remaining
existing building foundation. See structural drawings.

4 Remove exterior masonry walls, doors, and windows as required for
new work.

5 Remove portion of roof for new construction of roof dormer.
Coordinate location with mechanical requirements.  See MEP
Drawings.

6 Remove slate roof tile and roof felt down to the plywood substrate of
roof deck from North edge of roof to existing south valley. Verify
exact location in the field and confirm scope of removal with the
COTR prior to the beginning of work. Provide tempory roof protection
until new roof is installed. Existing roof structure to remain.

7 Remove portion of existing facade for installation of new louver.
Sawcut clean, straight opening edges.  Tooth in new masonry as
required.  Coordinate with Mechanical drawings.  See Structural
Drawings for lintel schedule.

8 Remove existing fire hose cabinet.  Patch and repair surrounding
area to appear like new.  See Plumbing Drawings.

9 Not Used.

10 Not Used

11 Remove cabinet heater unit, cap & drain all lines. Abate transite
panel at back of opening per Specifications. Fill each approx. 3'-0" W
x 2'-6" H opening with metal studs @ 16" O.C. with unfaced batt
insulation. Refer to detail 4/A331. See Mechanical drawings.

12 Remove slate roof tile, felt, and roof deck down to existing roof
structure to remain.  Prepare existing structure for over-framing &
new roof truss installation per truss designer.

13 Protect existing perimeter beam and floor slab of building. Provide a
clean straight edge for all new construction.

14 Roof cornice to remain. Repair roof cornice damaged during
demolition to like new. Match existing conditions. Provide a clean
straight edge for all new construction. Contractor to determine
location based on field conditions. Provide new framing & blocking.

15 Protect roof structure and deck to remain.

16 Carefully remove roof tiles and roof felt.  Save roof tiles back and
store on site for reinstallation.  Provide new valley flashing, roof felt
and ice & water shield.

17 Existing roof to remain, protect in place.

18 Carefully remove handrail, prepare wall for new construction.

19 Remove existing terrazo floor at demolished walls in areas as
indicated to top of structural slab. Pour partial high strength
cementitious fill and feather at edges at removal to make floor level.
See General Phasing & Demolition Note EE & details 3/A201 &
4/A201.

20 Clean existing brick facade with heavy duty mansonry detergent.
Remove all concrete residue and debris. Repair area to like new and
prep face of building for new construction.

21 Remove existing linen chute along with all supports and accessories.
Existing frame to be verified. Allow for 50 feet of HSS6x6x1/2 with
connections, 12 SF of 4" concrete slab on metal deck, and
14(1'long)dowells to be drilled and epoxied into existing frame.
Coordinate with Engineer of Record once field conditions have been
verified.

22 Existing Linen Chute chase to remain.

23 Existing Linen Chute vent to remain. Protect roof & chute in place.
Cap chute at the underside of attic level. See Mechanical Drawings.

24 Existing roof structure to remain, protect in place.

25 Remove existing areaway for new construction. See Civil and
Structural drawings.

26 Not Used

27 Existing ceiling to remain. Remove only portion of existing ceiling as
needed for new construction, refer to Mechanical drawings. Re-use
existing ceiling tile and grid and replace ceiling back to original
condition. Demolition and new work to occur only during
non-business hours, coordinate with COTR.

28 Carefully remove existing ceiling, ceiling tiles, soffits, bulkheads, and
grids thoughout the 1st & 2nd floor, secondary ceilings located above
existing visible ACT and metal grid assembly. Secondary ceiling is
composed of plaster on lathe or 12x12 accoustic tile suspended from
structure above.Secondary will be indentical quantity of existing
visible tile and grid. It is the intent to provide clear access up to the
underside of the structural floor slab above.  Prepare area for new
construction. Refer to MEP drawings.

29 Carefully remove existing ceiling tiles and grids. Existing gypsum
soffit and bulkhead to remain. Prepare area for new construction.
Coordinate work with PME drawings. Verify extent of work in the
field.

30 Provide temporary partition and lockable double egress hollow core
wood doors with egress / panic hardware, hold open, and vision
panels as required at demarcation construction line as shown on
plans. Temporary partitions shall only remain during the demolition /
new work within the area enclosed, and shall be removed once new
work is complete. Doors will be opened & unlocked during normal
business hours to provide access for client. Provide all hardware
needed to create a functioning opening able to maintain negative
pressure when closed. Coordinate final placement & locking
requirements in field with the COTR.

31 Existing sidewalk to be removed, refer to Civil Drawings.

32 Carefully remove portions of slab for ductwork Reinforce openings as
required. See Mechanical & Structural Drawings. See General Note
NN.

33 Hot water baseboard heater to be removed, see Mechanical
Drawings.

34 Existing window to remain, protect in place.

35 Protect in place existing brick facade and structure below existing
stone water table unless indicated otherwise. See Detail 2 Sheet
A203.

36 Remove masonry grout at base of masonry infill walls flush with
existing slab. Condition exists along entire perimeter of existing
building at first and second floors..

37 Reomve portion of foundation wall and brick veneer if present, for
installation of new louver. See Mechanical Drawings.

38 No Flooring replacement work will occur in the stairwell U.N.O.
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